

ADDENDUM NO. 1
TO
PROJECT MANUAL AND TECHNICAL SPECIFICATIONS
FOR
FLEMING STREET ELEVATED WATER TANK REHABILITATION
FOR
LAURENS COMMISSION OF PUBLIC WORKS, SOUTH CAROLINA

Bids Received until 2:00 PM, Local Time, June 21, 2017

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY INSERTING ITS NUMBER IN THE PROPOSAL; FAILURE TO DO SO MAY SUBJECT BONA FIDE BIDDER TO DISQUALIFICATION. THIS ADDENDUM FORMS A PART OF THE PROJECT DOCUMENTS; IT MODIFIES THEM AS FOLLOWS:

SPECIFICATIONS

Appendix C – Proposal for CPW Logo and Mural (Eric Henn, 4/25/17)	Replace Appendix C – Proposal for CPW Logo and Mural (Eric Henn, 4/25/17) with the attached. This change reflects a difference in the boom man lift.
--	---

Eric Henn

510 Sunnybrook Dr.
Franklin, OH 45005
513/594-8044
www.erichennmurals.com
ehmurals@gmail.com

Proposal / Invoice # 2017-33-08

Date: 04/25/2017

Mark Scherger, P.E.

803.329.2944
mrs@wiedeman.com

Paint tank as shown in rendering labeled water tower #5, around the circumference of tank, logo placed on 1 side. to include stars on underbelly.

Does not include painting the legs of tank, or the bottom of bowl up to rails.

Price includes Labor, supplies, materials and travel. (Excluding Paint, provided by client and/or contractor).

Client is to provide 135' z-boom man lift, may potentially need a 155' z-boom lift and paint.

Due 25% due upon scheduling \$5,000.00

Due 25% due upon commencement \$5,000.00

Due 25% due upon 75% completion \$5,000.00

Payment due upon completion \$5,000.00

Total Cost \$20,000.00

Estimated start date (To be determined)

Estimated time for completion 21-30 working days (weather permitting).

Total Due This Invoice \$6,125.00